STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 08/ 08/ 17 I'N ALAMEDA COUNTY, ON ROUTE 880 08/ 09/ 17
CONTRACT NUMBER 04- 4H0104 BETWEEN WASHI NGTON AVENUE AND CONTRACT CCDE '"A '
LOCATI ON 04- ALA-880-20. 4/22.9 MARI NA BOULEVARD. 49 CONTRACT | TEMS
PAVE SI DE SLOPE AREAS. FEDERAL AID ACI M 880-1(079)E

DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 12. 0%

PROPCSALS | SSUED 7 FUND TOTAL 0 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF BI DDERS 5 ENG NEERS EST 1,712,338.00 AMOUNT UNDER 10, 412. 60 PERCENT UNDER EST 0.61
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

1 1,701, 925. 40 5 BRI DGEWAY Cl VI L CONSTRUCTORS, 707 455-7033
I NC. 01011836
4950 ALLI SON PARKVWAY, SU TE A FAX 707 455-7036
VACAVI LLE CA 95688

2 1,847,017. 00 2 FBD VANGUARD CONSTRUCTI ON 925 245-1300
I NC 00833032
651 ENTERPRI SE COURT FAX 925 245-1007
LI VERMORE CA 94550

3 1, 961, 815. 00 4 PACI FI C | NFRASTRUCTURE 707 449-3604
CONSTRUCTI ON, LLC 01004305
871 COTTI NG COURT STE A FAX 707 449-3641
VACAVI LLE CA 95688

4 1, 993, 581. 40 1 CLEAN CUT LANDSCAPE 559 322-2041

00722882

8406 N. ARMSTRONG AVE. FAX 559 322-2071
CLOvVIS CA 93619

5 2,232,587. 46 3 GHI LOTTI BRGCS., | NC 415 454-7011

00132128

525 JACOBY STREET FAX 415 454-8376

SAN RAFAEL CA 94901



04-4H0104
04- ALA- 880
08/ 08/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 2
08/ 09/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

BORTOLUSSI & WATKI N, | NC

SAN RAFAEL CA

BORTOLUSSI & WATKI N, | NC

SAN RAFAEL CA

BORTOLUSSI & WATKI N, | NC.

SAN RAFAEL CA

BORTOLUSSI & WATKI N, | NC.

SAN RAFAEL CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

Cl R MELE
RI CHMOND CA

Cl RI MELE
RI CHMOND CA

CONTI NUED ON NEXT PAGE

764893

764893

962905

962905

962905

962905

374600

374600

374600

583023

583023

| TEM 23 (7%

SAWCUT AC ONLY

| TEM 24 (100%

| TEM 25 (100%

| TEM 26 (100%

| TEM 27 (100%

| TEM 4 (14%

| TEM 46 (100%

TRAFFI C CONTROL FOR CHRI SP COVPANY ONLY

| TEM 47 (100%

| TEM 48 (100%



04-4H0104
04- ALA- 880
08/ 08/ 17

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 3
08/ 09/ 17
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

DI LLARD ENVI RONMENTAL
BYRON CA

DI LLARD ENVI RONMENTAL
BYRON CA

DI LLARD ENVI RONMVENTAL
BYRON CA

DI LLARD ENVI RONMVENTAL
BYRON CA

DI LLARD ENVI RONMENTAL
BYRON CA

DI LLARD ENVI RONMENTAL
BYRON CA

H GAWAY SPECI ALTY CO.,
PALO CEDRO CA

H GAWAY SPECI ALTY CO.,
PALO CEDRO CA

H GAWAY SPECI ALTY CO. ,
PALO CEDRO CA

H GAWMWAY SPECI ALTY CO ,
PALO CEDRO CA

H GAWAY SPECI ALTY CO. ,
PALO CEDRO CA

CONTI NUED ON NEXT PAGE

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

I NC.

I NC.

I NC.

I NC.

I NC.

624665

624665

624665

624665

624665

624665

1003147

1003147

1003147

1003147

1003147

HAUL AND DI SPOSE OF EXCAVATI ON SPA LS

HAUL CLASS 2 TO PROQIECT

HAUL CLASS 3 TO PRQIECT

| TEM 23 (38%

| TEM 28 (8%

| TEM 31 (19%

| TEM 3 (100%

| TEM 37 (100%

| TEM 38 (100%

| TEM 39 (100%

| TEM 40 (100%



04-4H0104 Bl D211

04- ALA- 880 PAGE 4

08/ 08/ 17 08/ 09/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 H GAMAY SPECI ALTY CO., | NC | TEM 41 (100%
PALO CEDRO CA 1003147
H GAMAY SPECI ALTY CO., | NC | TEM 42 (100%
PALO CEDRO CA 1003147
H GAWAY SPECI ALTY CO., | NC | TEM 43 (100%
PALO CEDRO CA 1003147
H GAWAY SPECI ALTY CO., | NC ITEM 5 (100%
PALO CEDRO CA 1003147
H GAMAY SPECI ALTY CO., | NC | TEM 8 (100%
PALO CEDRO CA 1003147
SUPERI OR HYDROSEED!I NG, | NC. | TEM 14 (100%

WATSONVI LLE CA 683292



04- 4H0104 Bl D211

04- ALA- 880 PAGE 5

08/ 08/ 17 08/ 09/ 17
LI ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BENTANCOURT BROS. CONSTRUCTI ON, | NC. | TEM 47 (100%
TRACY CA 854851
BENTANCOURT BROS. CONSTRUCTI ON, | NC. | TEM 48 (100%
TRACY CA 854851
BENTANCOURT BROS. CONSTRUCTI ON, | NC. WORK AS DESCRI BED BY BID | TEM S) LI STED
TRACY CA 854851
BORTOLUSSI & WATKIN, | NC. | TEM 24 (100%
SAN RAFAEL CA 962905
BORTOLUSSI & WATKIN, | NC. | TEM 25 (100%
SAN RAFAEL CA 962905
BORTOLUSSI & WATKIN, | NC. | TEM 26 (100%
SAN RAFAEL CA 962905
BORTOLUSSI & WATKIN, | NC. | TEM 27 (100%
SAN RAFAEL CA 962905
BORTOLUSSI & WATKI N, | NC. | TEM 49 (2. 2%
SAN RAFAEL CA 962905
BORTOLUSSI & WATKIN, | NC. MOBI LI ZATI ON ( PARTI AL - THEI R WORK ONLY)
SAN RAFAEL CA 962905
BORTOLUSSI & WATKIN, | NC. WORK AS DESCRI BED BY BID | TEM S) LI STED
SAN RAFAEL CA 962905
CHRI SP COVPANY | TEM 4 (3. 4%
FREMONT CA 374600

CONTI NUED ON NEXT PAGE



04- 4H0104 Bl D211

04- ALA- 880 PAGE 6

08/ 08/ 17 08/ 09/ 17
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CHRI SP COVPANY | TEM 46 (100%
FREMONT CA 374600
CHRI SP COVPANY | TEM 49 (2.3%
FREMONT CA 374600
CHRI SP COVPANY MOBI LI ZATI ON ( PARTI AL - THEI R WORK ONLY)
FREMONT CA 374600
CHRI SP COVPANY TRAFFI C CONTROL (PARTIAL - THEIR WORK ONLY)
FREMONT CA 374600
CHRI SP COVPANY WORK AS DESCRI BED BY BID | TEM'S) LI STED
FREMONT CA 374600
FARWEST SAFETY, | NC. | TEM 3 (100%
LODI CA 523187
FARWEST SAFETY, | NC. | TEM 36 (100%
LODI CA 523187
FARWEST SAFETY, | NC. | TEM 37 (100%
LODI CA 523187
FARWEST SAFETY, | NC | TEM 38 (100%
LODI CA 523187
FARWEST SAFETY, | NC. | TEM 39 (100%
LODI CA 523187
FARWEST SAFETY, | NC. | TEM 40 (100%
LODI CA 523187

CONTI NUED ON NEXT PAGE



04-4H0104 Bl D211

04- ALA- 880 PAGE 7

08/ 08/ 17 08/ 09/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 FARWEST SAFETY, | NC | TEM 41 (100%
LODI CA 523187
FARWEST SAFETY, | NC. | TEM 42 (100%
LODI CA 523187
FARWEST SAFETY, | NC. | TEM 43 (100%
LODI CA 523187
FARWEST SAFETY, | NC. ITEM 5 (100%
LODI CA 523187
FARWEST SAFETY, | NC | TEM 8 (100%
LODI CA 523187
FARWEST SAFETY, | NC. WORK AS DESCRI BED BY BID | TEM'S) LI STED
LODI CA 523187
GREEN VI STA LANDSCAPE | TEM 14 (100%
ROCKLI N CA 878017
GREEN VI STA LANDSCAPE | TEM 15 (100%
ROCKLI N CA 878017
GREEN VI STA LANDSCAPE | TEM 16 (100%
ROCKLI N CA 878017
GREEN VI STA LANDSCAPE | TEM 17 (100%
ROCKLI N CA 878017
GREEN VI STA LANDSCAPE | TEM 18 (100%
ROCKLI N CA 878017

CONTI NUED ON NEXT PAGE



04-4H0104
04- ALA- 880
08/ 08/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 8
08/ 09/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

GREEN VI STA LANDSCAPE
ROCKLI N CA

GREEN VI STA LANDSCAPE
ROCKLI N CA

GREEN VI STA LANDSCAPE
ROCKLI N CA

OLI VEI RA FENCE, | NC.
SANTA CLARA CA

OLI VEI RA FENCE, | NC.
SANTA CLARA CA

WESTERN TRAFFI C CONTROL
PLEASANTON CA

WESTERN TRAFFI C CONTRCL
PLEASANTON CA

Bl DDER | D NAME AND ADDRESS

878017

878017

878017

404243

404243

974188

974188

LI CENSE NUMBER

| TEM 49 (.005%

MOBI LI ZATI ON ( PARTI AL - THEI R WORK ONLY)

WORK AS DESCRI BED BY BID | TEM'S) LI STED

| TEM 35 (100%

WORK AS DESCRI BED BY BID | TEM'S) LI STED

| TEM 4 (96. 6%

TRAFFI C CONTROL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALL STEEL FENCE, | NC
LATHRCOP CA

BORTOLUSSI & WATKI N, | NC.

SAN RAFAEL CA

BORTOLUSSI & WATKI N, | NC.

SAN RAFAEL CA

CONTI NUED ON NEXT PAGE

710512

962905

962905

| TEM 35 (100%

| TEM 24 (100%

| TEM 25 (100%



04- 4H0104 Bl D211

04- ALA- 880 PAGE 9

08/ 08/ 17 08/ 09/ 17
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 BORTOLUSSI & WATKI N, | NC. | TEM 26 (100%
SAN RAFAEL CA 962905
BORTOLUSSI & WATKI N, | NC. | TEM 27 (100%
SAN RAFAEL CA 962905
BORTOLUSSI & WATKI N, | NC. | TEM 49 (2%
SAN RAFAEL CA 962905
BORTOLUSSI & WATKI N, | NC. MOBI LI ZATI ON
SAN RAFAEL CA 962905
CHRI SP COVPANY I TEM 4 (4.3%
FREMONT CA 374600
CHRI SP COVPANY | TEM 46 (100%
FREMONT CA 374600
CHRI SP COVPANY | TEM 49 (2.10%
FREMONT CA 374600
CHRI SP COVPANY MOBI LI ZATI ON
FREMONT CA 374600
CHRI SP COVPANY TRAFFI C CONTROL
FREMONT CA 374600
Cl R MELE ELECTRI C WORKS | TEM 47 (100%
RI CHMOND CA 583023
Cl RI MELE ELECTRI C WORKS | TEM 48 (100%
RI CHMOND CA 583023

CONTI NUED ON NEXT PAGE



04-4H0104
04- ALA- 880
08/ 08/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 10
08/ 09/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

FARWEST SAFETY, | NC
LODI CA

FARWEST SAFETY, | NC.
LODI CA

FARWEST SAFETY, | NC.
LODI CA

FARWEST SAFETY, | NC.
LODI CA

FARWEST SAFETY, | NC
LODI CA

M DSTATE BARRI ER, | NC.
STOCKTON CA

M DSTATE BARRI ER, | NC.
STOCKTON CA

WESTERN TRAFFI C SUPPLY, | NC.

PLEASANTON CA

WESTERN TRAFFI C SUPPLY, | NC.

PLEASANTON CA

523187

523187

523187

523187

523187

529261

529261

974188

974188

| TEM 3456 (100%

| TEM 363738 (100%

| TEM 394041 (100%

| TEM 4243 (100%

| TEM 8 (100%

| TEM 44 (100%

| TEM 45 (100%)

| TEM 4 (95. 7%

TRAFFI C CONTROL



04-4H0104 Bl D211

04- ALA- 880 PAGE 11

08/ 08/ 17 08/ 09/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AUSTI N ENTERPRI SE | TEM 23 (4%
BAKERSFI ELD CA 764893
AUSTI N ENTERPRI SE ROADWAY EXCAVATI ON ( PARTI AL)
BAKERSFI ELD CA 764893
BENTANCOURT BROS CONSTRUCTI ON | NC | TEM 47 (83%
TRACY CA 854851
BENTANCOURT BROS CONSTRUCTI ON | NC | TEM 48 (83%
TRACY CA 854851
BENTANCOURT BROS CONSTRUCTI ON | NC MAI NTAI N EXI STI NG TRAFFI C MANAGEMENT. . . . . ( PARTI AL)
TRACY CA 854851
BENTANCOURT BROS CONSTRUCTI ON | NC MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM ( PARTI AL)
TRACY CA 854851
CHRI SP COMPANY | TEM 4 (8%
FREMONT CA 374600
CHRI SP COVPANY | TEM 46 (83%
FREMONT CA 374600
CHRI SP COVPANY | TEM 49 (2%
FREMONT CA 374600
CHRI SP COVPANY MOBI LI ZATI ON ( PARTI AL)
FREMONT CA 374600
CHRI SP COVPANY THERMOPLASTI C PAVEMENT MARKI NGS ( PARTI AL)
FREMONT CA 374600

CONTI NUED ON NEXT PAGE



04-4H0104 Bl D211

04- ALA- 880 PAGE 12

08/ 08/ 17 08/ 09/ 17
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CHRI SP COVPANY TRAFFI C CONTROL ( PARTI AL)
FREMONT CA 374600
CMC TRAFFI C CONTROL SPECI ALI STS | TEM 4 (76%
SAN FRANCI SCO CA 792059
CMC TRAFFI C CONTROL SPECI ALI STS TRAFFI C CONTROL ( PARTI AL)
SAN FRANCI SCO CA 792059

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 BENTANCOURT BROS., CONSTRUCTI ON, | NC. | TEM 48 (100%
TRACY CA 854851
CALI FORNI A GRI NDI NG SPECI ALTI ES DBA AUSTI N ENTERPR | TEM 23 (7. 0%
BAKERSFI ELD CA 764893
CALI FORNI A GRI NDI NG SPECI ALTI ES DBA AUSTI N ENTERPR SAWCUTTI NG
BAKERSFI ELD CA 764893
CHRI SP CO. | TEM 4 (4.0%
FREMONT CA 374600
CHRI SP CO. | TEM 46 (100%
FREMONT CA 374600
CHRI SP CO. TRAFFI C CONTROL
FREMONT CA 374600
CMC TRAFFI C CONTROL SPECI ALI STS, | NC. DBA CMC CONS | TEM 4 (27%
SAN FRANCI SCO CA 792059

CONTI NUED ON NEXT PAGE



04-4H0104
04- ALA- 880
08/ 08/ 17
LI ST

Bl DDER | D NAME AND ADDRESS

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 13
08/ 09/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CMC TRAFFI C CONTROL SPECI ALI STS, | NC. DBA CMC CONS

SAN FRANCI SCO CA

LA FI RVA, | NC
NI POMO CA

LA FI RVA, | NC
NI POMO CA

LA FI RVA, | NC
NI POMO CA

LONE STAR RENOVATI ON & CONSTRUCTI ON DBA
HACI ENDA HEI GHTS CA

LONE STAR RENOVATI ON & CONSTRUCTI ON DBA
HACI ENDA HEI GHTS CA

LONE STAR RENOVATI ON & CONSTRUCTI ON DBA
HACI ENDA HEI GHTS CA

M DSTATE BARRI ER, | NC.
STOCKTON CA

M DSTATE BARRI ER, | NC.
STOCKTON CA

SCHOTKA CONSTRUCTI ON, | NC.
ROHNERT PARK CA

SCHOTKA CONSTRUCTI ON, | NC.
ROHNERT PARK CA

CONTI NUED ON NEXT PAGE

792059

904563

904563

904563

LONE STAR
350486

LONE STAR
350486

LONE STAR

350486

529261

529261

723309

723309

TRAFFI C CONTROL

| TEM 10 (100%

| TEM 11 (100%

| TEM 13 (100%

| TEM 25 (100%

| TEM 26 (100%

| TEM 27 (100%

| TEM 44 (100%

| TEM 45 (100%

| TEM 3 (100%

| TEM 36 (100%



04-4H0104
04- ALA- 880
08/ 08/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 14
08/ 09/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

SCHOTKA CONSTRUCTI ON, | NC

ROHNERT PARK CA

SCHOTKA CONSTRUCTI ON, | NC

ROHNERT PARK CA

SCHOTKA CONSTRUCTI ON, | NC

ROHNERT PARK CA

TEAM EES, | NC
ALAMVEDA CA

TEAM EES, | NC
ALAMEDA CA

TEAM EES, | NC
ALAVEDA CA

TEAM EES, | NC
ALAMVEDA CA

723309

723309

723309

386026

386026

386026

386026

I TEM 5 (100%

| TEM 8 (100%

| TEM5 36-43 100%

| TEM 14 (100%

| TEM 16 (100%

| TEM 17 (100%

| TEM 18 (100%



04-4H0104 Bl D211

04- ALA- 880 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 15
08/ 08/ 17 08/ 09/ 17
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 4,864. 00 4,864. 00
2 080050 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 715. 00 715. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 6, 777.00 6, 777. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 47,437. 00 47,437. 00
5 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 22 65. 00 1, 430. 00
6 128651 PORTABLE CHANGEABLE MESSACE SI GN ( EA) EA 2 2,146. 00 4,292. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) LF 8, 000 15. 00 120, 000. 00
8 033417 TEMPORARY ALTERNATI VE CRASH CUSHI ON EA 2 10, 427. 00 20, 854. 00
9 130100 JOB SI TE MANAGEMENT LS LUWP SUM 23,742.00 23,742.00
10 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 2, 360. 00 2, 360. 00
PLAN
11 130310 RAI'N EVENT ACTI ON PLAN EA 6 500. 00 3, 000. 00
12 130320 STORM WATER SAMPLI NG AND ANALYSI S DAY EA 2 214.00 428. 00
13 130330 STORM WATER ANNUAL REPCRT EA 1 2, 000. 00 2,000. 00
14 130530 TEMPORARY HYDRAULI C MULCH SQYD 7,580 1.72 13, 037. 60
( BONDED FI BER MATRI X)
15 130570 TEMPORARY COVER SQYD 1,720 10. 00 17, 200. 00
16 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 23 206. 00 4,738.00
17 130640 TEMPORARY FI BER ROLL LF 6, 500 3.00 19, 500. 00
18 130680 TEMPORARY SI LT FENCE LF 100 6. 50 650. 00
19 130730 STREET SWVEEPI NG LS LUWVP SUM 6, 008. 00 6, 008. 00
20 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 22,029. 00 22,029. 00
21 141120 TREATED WOOD WASTE LB 400 .65 260. 00
22 170103 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 5,617. 00 5,617. 00
23 190101 ROADWAY EXCAVATI ON CY 2,640 85. 00 224, 400. 00
24 200002 ROADSI DE CLEARI NG LS LUMP SUM 7,222.00 7,222.00
25 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUWP SUM 9, 389. 00 9, 389. 00
26 206400 CHECK AND TEST EXI STI NG | RRI GATI ON LS LUWP SUM 29, 700. 00 29, 700. 00
FACI LI TI ES
27 206405 REMOVE | RRI GATI ON FACI LI TY LS LUWP SUM 5,778.00 5,778.00
28 260203 CLASS 2 AGGREGATE BASE ( CY) CY 1, 010 110. 00 111, 100. 00
29 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) CY 2.8 2,531.00 7, 086. 80
30 610108 18" ALTERNATI VE Pl PE CULVERT LF 9 116. 00 1, 044. 00
31 033418 CLASS 3 PERMEABLE MATERI AL CY 73 154. 00 11, 242. 00
32 710132 REMOVE CULVERT (LF) LF 3 102. 00 306. 00
33 731502 M NOR CONCRETE (M SCELLANEQUS CY 1,570 395. 00 620, 150. 00

CONSTRUCTI ON)
34 (F) 750001 M SCELLANEQUS | RON AND STEEL LB 652 3.00 1, 956. 00



04-4H0104 Bl D211

04- ALA- 880 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
08/ 08/ 17 08/ 09/ 17

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 803140 RECONSTRUCT CHAI N LI NK FENCE LF 16 196. 00 3, 136. 00

36 033419 CONCRETE BARRI ER MARKER EA 6 65. 00 390. 00

37 820250 REMOVE ROADS| DE SI GN EA 8 130. 00 1, 040. 00

38 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 23 26. 00 598. 00
(0. 063" - UNFRANED)

39 820760 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 120 26. 00 3, 120. 00
(0. 080" - UNFRANED)

40 820780 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 36 33. 00 1, 188. 00
(0. 063" - FRAVED)

41 820790 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 130 33. 00 4,290. 00
(0. 080" - FRAMED)

42 820840 ROADSI DE SI GN - ONE POST EA 7 456. 00 3,192. 00

43 820850 ROADSI DE SI GN - TWD POST EA 5 1, 043. 00 5. 215. 00

44 839701 CONCRETE BARRI ER ( TYPE 60) LF 260 115. 00 29, 900. 00

45 (F) 839745 CONCRETE BARRI ER TRANSI TI ON LF 15 200. 00 3, 000. 00

46 840516 THERMOPLASTI C PAVEMENT MARKI NG SQFT 1,190 22.00 26, 180. 00
( ENHANCED VET NI GHT VI SI BI LI TY)

47 870009 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 1, 564. 00 1, 564. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON

48 872130 MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM LS LUMP SUM 97, 800. 00 97, 800. 00

49 999990 MOBI LI ZATI ON LS LUMP SUM 165, 000. 00 165, 000. 00

TOTAL 1, 701, 925. 40
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04- 4H0104 Bl D211
04- ALA- 880 SUMMARY OF REMAINING BIDDERS PAGE 17
08/ 08/ 17 08/ 09/ 17

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

2,090. 00 2090. 00 3, 000. 00 3000. 00 2, 850. 00 2850. 00 4,379.38 4379. 38

6, 600. 00 6600. 00| 2,000. 00 2000. 00 1, 695. 00 1695. 00| 2,815. 31 2815. 31

3, 200. 00 3200. 00| 2, 200. 00 2200. 00| 10, 284. 00 10284. 00| 5, 200. 00 5200. 00

189, 000. 00 189000. 00 150, 000. 00 150000. 00 85, 680. 00 85680. 00| 160, 000. 00 160000. 00

40. 00 880. 00| 45. 00 990. 00| 45. 00 990. 00| 50. 00 1100. 00

6, 700. 00 13400. 00| 4,000. 00 8000. 00| 6, 435. 00 12870. 00| 6, 764. 55 13529. 10

20. 00 160000. 00| 30. 00 240000. 00 43. 60 348800. 00| 25. 77 206160. 00

4, 950. 00 9900. 00 5, 000. 00 10000. 00| 7,116. 00 14232. 00| 8, 000. 00 16000. 00

29, 500. 00 29500. 00| 2,000. 00 2000. 00| 16, 335. 00 16335. 00| 193, 819. 05 193819. 05

1,815.00 1815. 00 2,000. 00 2000. 00| 3, 375. 00 3375. 00| 2,815.31 2815. 31

500. 00 3000. 00| 500. 00 3000. 00| 500. 00 3000. 00| 500. 00 3000. 00

165. 00 330. 00| 1, 000. 00 2000. 00 2, 250. 00 4500. 00 1,251.25 2502. 50

2,000. 00 2000. 00 2,000. 00 2000. 00 2,000. 00 2000. 00 2,000. 00 2000. 00

1. 40 10612. 00| .40 3032. 00 .47 3562. 60| 1.03 7807. 40

4.10 7052. 00| 1.00 1720. 00| 2.75 4730. 00| 7.50 12900. 00

138. 00 3174. 00| 250. 00 5750. 00| 138. 00 3174. 00| 116. 61 2682. 03

3.00 19500. 00| 1.00 6500. 00| 4. 40 28600. 00| 2.43 15795. 00

5. 00 500. 00| 5. 00 500. 00| 5.70 570. 00| 2.86 286. 00

11, 000. 00 11000. 00| 1, 000. 00 1000. 00| 9, 862. 00 9862. 00 69, 068. 99 69068. 99

2,500. 00 2500. 00 1, 000. 00 1000. 00| 8, 340. 00 8340. 00 3, 663. 81 3663. 81

50 200. 00| 1.00 400. 00| .45 180. 00| 1.00 400. 00

14, 000. 00 14000. 00| 77, 000. 00 77000. 00| 8, 883. 00 8883. 00| 20, 382. 15 20382. 15

125. 00 330000. 00| 25. 00 66000. 00| 134. 00 353760. 00| 80. 00 211200. 00

5, 500. 00 5500. 00| 6, 000. 00 6000. 00 9, 414. 00 9414. 00 11,114. 96 11114. 96

7, 150. 00 7150. 00 7,000. 00 7000. 00 2,928.00 2928. 00 35, 000. 00 35000. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

22, 625.
4, 400.
80.
2,495.
595.
105.
750.
345.

165.
40.
110.
16.
17.

00
00
00
00
00
00
00
00

.50

00
00
00
00
00

22625.
4400.
80800.
6986.
5355.
7665.
2250.
541650.
978.
2640.
240.
880.
368.
2040.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

22, 000.
5, 000.
45.

2, 000.
500.
85.
400.
551.
.00
500.
45.
500.
25.
25.

00
00
00
00
00
00
00
00

00
00
00
00
00

22000.
5000.
45450.
5600.
4500.
6205.
1200.
865070.
2608.
8000.
270.
4000.
575.
3000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

3, 606.
4,524.
95.
3, 988.
91.
199.
229.
376.

180.
40.
106.
12.
12.

00
00
00
00
00
00
00
00

.45

00
00
00
00
00

3606.
4524.
95950.
11166.
819.
14527.
687.
590320.
1597.
2880.
240.
848.
276.
1440.

00|
00|
00|
40|
00|
00|
00|
00|
40|
00|
00|
00|
00|
00|

7, 200.
16, 190.
157.
1, 940.
614.
173.
404.
450.
2.
152.
50.
100.
20.
20.

00
00
62
20
36
28
81
00
06
28
00
00
00
00

7200.
16190.
159196.
5432.
5529.
12649.
1214.
706500.
1343.
2436.
300.
800.
460.
2400.

00
00
20
56
24
44
43
00
12
48
00
00
00
00



40

41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |

TOT
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SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

25. 00 900. 00| 25. 00 900. 00| 22.50 810. 00| 25. 00 900. 00

26. 00 3380. 00| 25. 00 3250. 00 22.50 2925. 00 25. 00 3250. 00

305. 00 2135. 00| 500. 00 3500. 00| 229. 00 1603. 00 350. 00 2450. 00

385. 00 1925. 00 500. 00 2500. 00| 355. 00 1775. 00| 800. 00 4000. 00

160. 00 41600. 00| 240. 00 62400. 00| 131. 00 34060. 00| 215. 00 55900. 00

385. 00 5775. 00 345. 00 5175. 00 327.00 4905. 00 320. 00 4800. 00

8. 80 10472. 00| 8. 00 9520. 00 9. 60 11424. 00| 8. 00 9520. 00

2, 750. 00 2750. 00 3, 500. 00 3500. 00 3, 000. 00 3000. 00 2,500. 00 2500. 00

86, 900. 00 86900. 00| 104, 500. 00 104500. 00| 94, 794. 00 94794. 00| 78, 995. 00 78995. 00

179, 400. 00 179400. 00| 190, 000. 00 190000. 00 168, 790. 00 168790. 00 145, 000. 00 145000. 00

1, 847,017. 00 1,961, 815. 00 1,993, 581. 40 2,232, 587. 46





